

Aurora Way Phase II

4/4/2022

Bid Package	CURRENT Budget	CURRENT Estimate	LOW BIDDER
1.1 Design Fees	\$ 85,000	\$ 85,000	Sub 1
1.2 Permit & Tap Fees	\$ 50,000	\$ 50,000	Sub 1
1.3 Supervision	\$ 139,476	\$ 83,250	Sub 1
1.4 General Conditions	\$ 43,500	\$ 43,500	Sub 1
2.1 Earthwork	\$ 225,475	\$ 199,653	Gradex
2.3 Asphalt Paving	\$ 389,213	\$ 389,213	Reith-Riley Mt. Carmel
2.4 Mitigation Fee	\$ 153,200	\$ 153,200	Sub 1
2.2 Site Utilities	\$ 155,610	\$ 72,217	Gradex
Lime Drying Allowances	\$ 18,400	\$ 18,400	Sub 2
	\$ -		
	\$ -		
	\$ -		
	\$ -		
	\$ -		

Subtotal	\$ 1,259,874	\$ 1,094,433
----------	--------------	--------------

GL Insurance	0.89%	\$ 12,598	\$ 12,598
Contingency	0.89%	\$ 12,599	\$ 12,599
Fee	4.52%	\$ 64,254	\$ 64,254

Contract Amount	\$ 1,349,325	\$ 1,183,884
-----------------	--------------	--------------

Town of McCordsville Amount	\$ 899,550	\$ 789,256
-----------------------------	------------	------------

Town of McCordsville Signature

Aurora Way Phase II

4/4/2022

[Return to Project Summary](#)

Bid Results

Base Bid:
Post Bid Adjustments:
Allowances:
Total:

Scope of Work

BID BREAKDOWN	QNTY	UNIT COST	UNIT
Base Bid			
Graded Pad	1	\$ 85,000	
Architecture			
Civil			
Geotech			

Unit Cost

UNIT BREAKDOWN

Lead Times

ITEMS

Bid Information

If Subcontractor selection has deviated from ANI Bidding policy, provide reasoning:

Project Manager Signature: _____

[Return to Project Summary](#)

Change Orders

DESCRIPTION

1
2
3
4
5
6
7
8
9

TOTAL CHANGE ORDER AMOUNT

Scope: Design Fees

Company:

Contact:

Phone:

Email:

Sub 1

Sub 2

BUDGET		
\$ 85,000	\$ 85,000	
\$ -	N/A	
\$ -	N/A	
\$ 85,000	\$ 85,000	

Rank:

1

#VALUE!

Delta:

0.00%

#VALUE!

Variance:

\$

—

[illegible]

[illegible]

BUDGET	QNTY		BID	QNTY	
\$ -	N/A				

BUDGET	QNTY		BID	QNTY	
N/A	N/A				


BUDGET	QNTY		BID	QNTY	
N/A	N/A				

	COST			UNIT	COST		

	DURATION				DURATION		

wledge Addendums:	
Completed Bid Form:	
SE/SB/MWBE Status:	
Bond:	
Insurance:	
EMR:	

COST



[illegible]

\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
N/A			N/A		

BID	QNTY		BID	QNTY		
N/A	N/A					

BID	QNTY		BID	QNTY	
N/A			N/A		

BID	QNTY		BID	QNTY		
N/A			N/A			

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

Supervisor Approval of Bidding Policy Deviation and Acknowledgement of this Bid Tab as "FINAL"

Supervisor Signature: _____

[illegible]

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

L:

UNIT

N

Aurora Way Phase II

4/4/2022

[Return to Project Summary](#)

Bid Results

Base Bid:
Post Bid Adjustments:
Allowances:
Total:

Scope of Work			
BID BREAKDOWN	QNTY	UNIT COST	UNIT
Base Bid			
Graded Pad			
Permit Allowance	1	\$ 50,000	
Core and Shell			
B. Permit			
Water - Sewer Tap			

Unit Cost

UNIT BREAKDOWN

Lead Times

ITEMS

Bid Information

If Subcontractor selection has deviated from ANI Bidding policy, provide reasoning:

Project Manager Signature: _____

[Return to Project Summary](#)

Change Orders

DESCRIPTION

1
2
3
4
5
6
7
8
9

TOTAL CHANGE ORDER AMOUNT

Scope: Permit

Company:

Contact:

Phone:

Email:

Sub 1

Sub 2

BUDGET		
\$ 50,000	\$ 50,000	
\$ -	N/A	
\$ -	N/A	
\$ 50,000	\$ 50,000	

Rank:

1

#VALUE!

Delta:

0.00%

#VALUE!

Variance:

\$

—

[illegible]

[illegible]

BUDGET	QNTY		BID	QNTY	
\$ -	N/A				

BUDGET	QNTY		BID	QNTY	
N/A	N/A				


BUDGET	QNTY		BID	QNTY	
N/A	N/A				

	COST			UNIT	COST		

	DURATION				DURATION		

wledge Addendums:	
Completed Bid Form:	
SE/SB/MWBE Status:	
Bond:	
Insurance:	
EMR:	

COST



[illegible]

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

Supervisor Approval of Bidding Policy Deviation and Acknowledgement of this Bid Tab as "FINAL"

Supervisor Signature: _____

[illegible]

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

L:

UNIT

N

Aurora Way Phase II

4/4/2022

[Return to Project Summary](#)

Bid Results

Base Bid:
Post Bid Adjustments:
Allowances:
Total:

Scope of Work			
BID BREAKDOWN	QNTY	UNIT COST	UNIT
Base Bid			
Graded Pad	1		
Office Supervision	1	\$ 18,850	
Field Supervision	1	\$ 21,250	
Site Development - Director	1	\$ 14,720	
Admin Time			
Co-op	1	\$ 13,840	
Travel			
Core and Shell	1	\$ 40,000	
Precon Time	1	ls	

Unit Cost

UNIT BREAKDOWN

Lead Times

ITEMS

Bid Information

If Subcontractor selection has deviated from ANI Bidding policy, provide reasoning:

Project Manager Signature: _____

[Return to Project Summary](#)

Change Orders

DESCRIPTION

1
2
3
4
5
6
7
8
9

TOTAL CHANGE ORDER AMOUNT

Scope: Supervision

Company:

Contact:

Phone:

Email:

Sub 1

Sub 2

BUDGET		
\$ 139,476	\$ 83,250	
\$ -	N/A	
\$ -	N/A	
\$ 139,476	\$ 83,250	

Rank:

1

#VALUE!

Delta:

0.00%

#VALUE!

Variance:

\$ (56,226)

[illegible]

\$ -				\$ -		
\$ -				\$ -		
\$ -				\$ -		
\$ -				\$ -		
\$ -				\$ -		
\$ -				\$ -		
\$ -				\$ -		
\$ -				\$ -		
\$ -				\$ -		
\$ -				\$ -		
\$ -				\$ -		
\$ -				\$ -		
\$ -				\$ -		
\$ -				\$ -		
\$ 139,476				\$ 83,250		

BUDGET	QNTY		BID	QNTY	
\$ -	N/A				

BUDGET	QNTY		BID	QNTY	
N/A	N/A				


BUDGET	QNTY		BID	QNTY	
N/A	N/A				

	COST			UNIT	COST		

	DURATION				DURATION		

wledge Addendums:		
Completed Bid Form:		
SE/SB/MWBE Status:		
Bond:		
Insurance:		
EMR:		

COST



[illegible]

\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
N/A			N/A		

BID	QNTY		BID	QNTY		
N/A	N/A					

BID	QNTY		BID	QNTY	
N/A			N/A		

BID	QNTY		BID	QNTY		
N/A			N/A			

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

Supervisor Approval of Bidding Policy Deviation and Acknowledgement of this Bid Tab as "FINAL"

Supervisor Signature: _____

[illegible]

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

L:

UNIT

N

Aurora Way Phase II

4/4/2022
[Return to Project Summary](#)

Scope: General Conditions

Company:
Contact:
Phone:
Email:

SUBCONTRACTOR				
Sub 1	Sub 2	Sub 3	Sub 4	Sub 5

Bid Results

BUDGET					
Base Bid:	\$ 43,500	\$ 43,500	N/A	N/A	N/A
Post Bid Adjustments:	\$ -	N/A	N/A	N/A	N/A
Allowances:	\$ -	N/A	N/A	N/A	N/A
Total:	\$ 43,500	\$ 43,500	N/A	N/A	N/A
Rank:	1	#VALUE!	#VALUE!	#VALUE!	#VALUE!
Delta:	0.00%	#VALUE!	#VALUE!	#VALUE!	#VALUE!
Variance:	\$ -	#VALUE!	#VALUE!	#VALUE!	#VALUE!

Scope of Work

BID BREAKDOWN	QNTY	UNIT COST	UNIT	BUDGET	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID
Base Bid																								
Aurora Way	1	\$ 43,500		\$ -	1	43,500		\$ -				\$ -				\$ -				\$ -				\$ -
Temp Fac.				\$ 43,500				\$ 43,500				\$ -				\$ -				\$ -				\$ -
Gen Clean-Up				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
Safety				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
Travel Site Director				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
B. Risk				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
Travel Expense				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
Lodging Meals etc..				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -								

Aurora Way Phase II

4/4/2022
[Return to Project Summary](#)

Scope: [Site Improvements](#)

Company:
Contact:
Phone:
Email:

SUBCONTRACTOR				
Mt. Carmel Stabilization	Sub 2	Sub 3	Sub 4	Sub 5

Bid Results

BUDGET					
Base Bid:	\$	-	N/A	N/A	N/A
Post Bid Adjustments:	\$	-	N/A	N/A	N/A
Allowances:	\$	-	N/A	N/A	N/A
Total:	\$	-	N/A	N/A	N/A
Rank:	#VALUE!		#VALUE!		#VALUE!
Delta:	#VALUE!		#VALUE!		#VALUE!
Variance:	#VALUE!		#VALUE!		#VALUE!

Scope of Work

BID BREAKDOWN				QNTY	UNIT COST	UNIT	BUDGET	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID
Base Bid							\$ -				\$ -				\$ -				\$ -				\$ -
Stabilization - Pad							\$ -	7		sy	\$ -				\$ -				\$ -				\$ -
Stabilization - Parking Lot							\$ -	7		sy	\$ -				\$ -				\$ -				\$ -
Lime Drying							\$ -	150		ton	\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -				\$ -				\$ -
							\$ -				\$ -				\$ -</								

Unit Cost

UNIT BREAKDOWN

Lead Times

ITEMS

Bid Information

If Subcontractor selection has deviated from ANI Bidding policy, provide reasoning:

Project Manager Signature: _____

[Return to Project Summary](#)

Change Orders

DESCRIPTION

1
2
3
4
5
6
7
8
9

TOTAL CHANGE ORDER AMOUNT

Scope: Earthwork

Company:	Poindexter	Gradex
Contact:		
Phone:		
Email:		

BUDGET		
\$ 225,475	\$ 209,000	
\$ -	N/A	
\$ -	N/A	
\$ 225,475	\$ 209,000	

Rank:	2	1
Delta:	4.68%	0.00%

Variance:	\$	(16,475)	
------------------	----	----------	--

[illegible]

\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ 225,475		\$ 209,000	

BUDGET	QNTY		BID	QNTY	
\$ -	N/A				

BUDGET	QNTY		BID	QNTY	
N/A	N/A				


BUDGET	QNTY		BID	QNTY	
N/A	N/A				

	COST			UNIT	COST		

	DURATION				DURATION		

wledge Addendums:	
Completed Bid Form:	
SE/SB/MWBE Status:	
Bond:	
Insurance:	
EMR:	

COST



[illegible]

[illegible]

BID	QNTY		BID	QNTY		
N/A	N/A					

BID					
BID	QNTY		BID	QNTY	
N/A			N/A		

BID	QNTY		BID	QNTY		
N/A			N/A			

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

Supervisor Approval of Bidding Policy Deviation and Acknowledgement of this Bid Tab as "FINAL"

Supervisor Signature: _____

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

L:

UNIT

N

4/4/2022

Company:
Contact:
Phone:
Email:

[illegible]

4/4/2022

Scope: Allowances

Email:

Bid Results

Post Bid Adjustments

[illegible]

Aurora Way Phase II

4/4/2022

[Return to Project Summary](#)

Bid Results

Base Bid:
Post Bid Adjustments:
Allowances:
Total:

Scope of Work

BID BREAKDOWN	QNTY	UNIT COST	UNIT
Base Bid			

Unit Cost

UNIT BREAKDOWN

Lead Times

ITEMS

Bid Information

If Subcontractor selection has deviated from ANI Bidding policy, provide reasoning:

Project Manager Signature: _____

[Return to Project Summary](#)

Change Orders

DESCRIPTION

1
2
3
4
5
6
7
8
9

TOTAL CHANGE ORDER AMOUNT

Scope: Survey

Company:

Contact:

Phone:

Email:

Sub 1

Sub 2

BUDGET			
\$	-	N/A	
\$	-	N/A	
\$	-	N/A	
\$	-	N/A	

Rank:

#VALUE!

#VALUE!

Delta:

#VALUE!

#VALUE!

Variance:

#VALUE!

[illegible]

[illegible]

BUDGET	QNTY		BID	QNTY	
\$ -	N/A				

BUDGET	QNTY		BID	QNTY	
N/A	N/A				


BUDGET	QNTY		BID	QNTY	
N/A	N/A				

	COST			UNIT	COST		

	DURATION				DURATION		

wledge Addendums:	
Completed Bid Form:	
SE/SB/MWBE Status:	
Bond:	
Insurance:	
EMR:	

COST



[illegible]

\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
N/A			N/A		

BID	QNTY		BID	QNTY		
N/A	N/A					

BID	QNTY		BID	QNTY	
N/A			N/A		

BID	QNTY		BID	QNTY		
N/A	N/A					

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

Supervisor Approval of Bidding Policy Deviation and Acknowledgement of this Bid Tab as "FINAL"

Supervisor Signature: _____

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

L:

UNIT

N

Unit Cost

UNIT BREAKDOWN

Lead Times

ITEMS

Bid Information

If Subcontractor selection has deviated from ANI Bidding policy, provide reasoning:

Project Manager Signature: _____

[Return to Project Summary](#)

Change Orders

#	DESCRIPTION
1	
2	
3	
4	
5	
6	
7	
8	
9	

TOTAL CHANGE ORDER AMOUNT

Scope: Demolition

Company:

Contact:

Phone:

Email:

Sub 1

Sub 2

BUDGET			
\$	-	N/A	
\$	-	N/A	
\$	-	N/A	
\$	-	N/A	

Rank:

#VALUE!

#VALUE!

Delta:

#VALUE!

#VALUE!

Variance:

#VALUE!

[illegible]

[illegible]

BUDGET	QNTY		BID	QNTY	
\$ -	N/A				

BUDGET	QNTY		BID	QNTY	
N/A	N/A				


BUDGET	QNTY		BID	QNTY	
N/A	N/A				

	COST			UNIT	COST		

	DURATION				DURATION		

wledge Addendums:	
Completed Bid Form:	
SE/SB/MWBE Status:	
Bond:	
Insurance:	
EMR:	

COST



[illegible]

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

Supervisor Approval of Bidding Policy Deviation and Acknowledgement of this Bid Tab as "FINAL"

Supervisor Signature: _____

[illegible]

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

L:

UNIT

N

Aurora Way Phase II

4/4/2022

[Return to Project Summary](#)

Bid Results

Base Bid:

Post Bid Adjustments:

Allowances:

Total:

Scope of Work

BID BREAKDOWN	QNTY	UNIT COST	UNIT
Base Bid	1	\$ 460,029	
Core and Shell			
Heavy Duty Cleaning			
Striping Handicap Signs Precast Parking Blocks			
Curbs			
Stabiization 5%			

Unit Cost

UNIT BREAKDOWN

Lead Times

ITEMS

Bid Information

If Subcontractor selection has deviated from ANI Bidding policy, provide reasoning:

Project Manager Signature: _____

[Return to Project Summary](#)

Change Orders

#	DESCRIPTION
1	
2	
3	
4	
5	
6	
7	
8	
9	

TOTAL CHANGE ORDER AMOUNT

\$ -			\$ -		
\$ -			\$ -		
\$ -			\$ -		
\$ -			\$ -		
\$ -			\$ -		
\$ -			\$ -		
\$ -			\$ -		
\$ -			\$ -		
\$ -			\$ -		
\$ -			\$ -		
\$ -			\$ -		
\$ -			\$ -		
\$ -			\$ -		
\$ -			\$ -		
\$ 460,029			\$ 389,213		

BUDGET	QNTY		BID	QNTY	
\$ -	N/A				

BUDGET	QNTY		BID	QNTY	
N/A	N/A				


BUDGET	QNTY		BID	QNTY	
N/A	N/A				

	COST			UNIT	COST		

	DURATION				DURATION		

wledge Addendums:	
Completed Bid Form:	
SE/SB/MWBE Status:	
Bond:	
Insurance:	
EMR:	

COST



SUBCONTRACTOR							
		Mt. Carmel			Sub 4		
\$	409,100				N/A		
	N/A				N/A		
	N/A				N/A		
\$	409,100				N/A		
		#VALUE!			#VALUE!		
		#VALUE!			#VALUE!		
\$	(50,929)				#VALUE!		
BID		QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST UNIT
\$	365,000				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	-				\$	-	
\$	44,100				\$	-	
\$	-				\$	-	

\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ -		\$ -	
\$ 409,100		N/A	

BID	QNTY		BID	QNTY		
N/A	N/A					

BID			QNTY		
N/A			N/A		

BID	QNTY		BID	QNTY		
N/A	N/A					

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

Supervisor Approval of Bidding Policy Deviation and Acknowledgement of this Bid Tab as "FINAL"

Supervisor Signature: _____

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

L:

\$	-	
\$	-	
\$	-	
\$	-	
\$	-	
\$	-	
\$	-	
\$	-	
\$	-	
\$	-	
\$	-	
\$	-	
N/A	LOW BIDDER	VARRIANCE
	\$ 389,213	\$ (70,816)

	BID

N/A

	BID
	N/A

BID
N/A

UNIT

N

[Return to Project Summary](#)

Company:

Contact:

Phone:

Email:

SUBCONTRACTOR

County Prestress

ATMI

Fabcon

Bristol

Bid Results

BUDGET

Base Bid:	\$ 4,013,417
------------------	--------------

Post Bid Adjustments:	\$	-
-----------------------	----	---

Allowances:	\$	-
-------------	----	---

Total:	\$ 4.013.417
--------	--------------

\$ 4,487,000

N/A

N/A

\$ 4.487.000

\$ 4,037,635

N/A

N/A

\$ 4.037.635

\$ 4,570,000

N/A

N/A

\$ 4.570.000

Rank:

Delta:

3

11.13%

1

0.00%

13.19'

2

7.74%

Variance:

\$ 473.583

\$ 24.218

\$ 556.583

Scope of Work

[illegible]

Post Bid Adjustments

[illegible]

4/4/2022

Company:
Contact:
Phone:
Email:

[Return to Project Summary](#)

Base Bid:	
Post Bid Adjustments:	
Allowances:	
Total:	

Scope of Work

Post Bid Adjustments

[illegible]

Scope: Roofing

Company:
Contact:
Phone:
Email:

SUBCONTRACTOR				
Diversified	Nutec	CE Reeve	Danco	Kerkan

BUDGET

Base Bid:	\$ 3,210,930	\$ 3,981,500	\$ 3,600,000	\$ 3,392,132	\$ 3,800,000	\$ 3,751,300
Post Bid Adjustments:	\$ -	N/A	N/A	N/A	N/A	N/A
Allowances:	\$ -	N/A	N/A	N/A	N/A	N/A
Total:	\$ 3,210,930	\$ 3,981,500	\$ 3,600,000	\$ 3,392,132	\$ 3,800,000	\$ 3,751,300

Rank:	5	2	1	4	3
Delta:	17.37%	6.13%	0.00%	12.02%	10.59%
Variance:	\$ 770,570	\$ 389,070	\$ 181,202	\$ 589,070	\$ 540,370

BID BREAKDOWN

[illegible]

4/4/2022

Sales Tax

[Return to Project Summary](#)

Company:
Contact:
Phone:
Email:

BUDGET

BID BREAKDOWN

BID BREAKDOWN

[illegible]

Aurora Way Phase II

4/4/2022

[Return to Project Summary](#)

Bid Results

Base Bid:

Post Bid Adjustments:

Allowances:

Total:

Scope of Work

BID BREAKDOWN	QNTY	UNIT COST	UNIT
Base Bid			
Core and Shell			
Not Included in Base Bid			

Unit Cost

UNIT BREAKDOWN

Lead Times

ITEMS

Bid Information

If Subcontractor selection has deviated from ANI Bidding policy, provide reasoning:

Project Manager Signature: _____

[Return to Project Summary](#)

Change Orders

#	DESCRIPTION
1	
2	
3	
4	
5	
6	
7	
8	
9	

TOTAL CHANGE ORDER AMOUNT

Scope: Dock Equipment

Company:

Contact:

Phone:

Email:

Sub 1

Sub 2

BUDGET			
\$	-	N/A	
\$	-	N/A	
\$	-	N/A	
\$	-	N/A	

Rank:

#VALUE!

#VALUE!

Delta:

#VALUE!

#VALUE!

Variance:

#VALUE!

[illegible]

[illegible]

BUDGET	QNTY		BID	QNTY	
\$ -	N/A				

BUDGET	QNTY		BID	QNTY	
N/A	N/A				


BUDGET	QNTY		BID	QNTY	
N/A	N/A				

	COST			UNIT	COST		

	DURATION				DURATION		

wledge Addendums:	
Completed Bid Form:	
SE/SB/MWBE Status:	
Bond:	
Insurance:	
EMR:	

COST



[illegible]

\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
N/A			N/A		

BID	QNTY		BID	QNTY		
N/A	N/A					

BID	QNTY		BID	QNTY	
N/A			N/A		

BID	QNTY		BID	QNTY		
N/A			N/A			

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

Supervisor Approval of Bidding Policy Deviation and Acknowledgement of this Bid Tab as "FINAL"

Supervisor Signature: _____

[illegible]

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

L:

UNIT

N

[4/4/2022](#)
[Return to Project Summary](#)

Company:
Contact:
Phone:
Email:

SUBCONTRACTOR				
Ferrer MS	DEEM	Edwards	AA huber	Frieje

Bid Results							
BUDGET							
Base Bid:	\$ 354,455	\$ 388,313	\$ 316,340	\$ 375,985	\$ 540,088	\$ 396,606	
Post Bid Adjustments:	\$ -	N/A	N/A	N/A	N/A	N/A	
Allowances:	\$ -	N/A	N/A	N/A	N/A	N/A	
Total:	\$ 354,455	\$ 388,313	\$ 316,340	\$ 375,985	\$ 540,088	\$ 396,606	

BUDGET						
\$ 354,455	\$ 388,313	\$ 316,340	\$ 375,985	\$ 540,088	\$ 396,606	
\$ -	N/A	N/A	N/A	N/A	N/A	
\$ -	N/A	N/A	N/A	N/A	N/A	
\$ 354,455	\$ 388,313	\$ 316,340	\$ 375,985	\$ 540,088	\$ 396,606	
Rank: Delta:	3 22.75%	1 0.00%	2 18.85%	5 70.73%	4 25.37%	
Variance:	\$ 33,858	\$ (38,115)	\$ 21,530	\$ 185,633	\$ 42,151	

[illegible]

Scope: Plumbing

Company:
Contact:
Phone:
Email:

SUBCONTRACTOR				
Ferrer	AA Huber	Deem	Frieje	Edwards

BUDGET

Post Bid Adjustments: Allowances:	Base Bid:	\$ 546,610	\$ 565,075	\$ 547,604	\$ 506,610	N/A	\$ 787,500
		\$ -	N/A	N/A	N/A	N/A	N/A
		\$ -	N/A	N/A	N/A	N/A	N/A
	Total:	\$ 546,610	\$ 565,075	\$ 547,604	\$ 506,610	N/A	\$ 787,500
Variance:	Rank:	3	2	1	#VALUE!	4	
	Delta:	11.54%	8.09%	0.00%	#VALUE!	55.45%	
		\$ 18,465	\$ 994	\$ (40,000)	#VALUE!	\$ 240,890	

BID BREAKDOWN

BID BREAKDOWN	QNTY	UNIT COST	UNIT	BUDGET	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID
Base Bid																								
Core and Shell	1	\$ 546,610		\$ -				\$ -				\$ -				\$ -				\$ -			\$ -	
Plumbing All Incl				\$ -			\$ -			\$ -			\$ -			\$ -				\$ -			\$ -	
Storm				\$ 546,610		\$ -			\$ -				\$ -			\$ -				\$ -			\$ -	
Domestic				\$ -	1	193,010		\$ 193,010	1	191,790		\$ 191,790	1	418,275		\$ 418,275		\$ -	1	296,500		\$ 296,500		
Sanitary				\$ -	1	76,205		\$ 76,205	1	112,100		\$ 112,100		\$ -		\$ -	1	211,500		\$ 211,500				
Design				\$ -	1	214,575		\$ 214,575	1	197,734		\$ 197,734	1	51,050		\$ 51,050		\$ -	1	275,000		\$ 275,000		
				\$ -	1	4,000		\$ 4,000	1	5,980		\$ 5,980		\$ -		\$ -	1	4,500		\$ 4,500				
				\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -				
Material Increase				\$ -	1	40,000		\$ 40,000	1	40,000		\$ 40,000	1			\$ -		\$ -	1			\$ -		
				\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -				
				\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -				
Roof Drains - Add				\$ -	1	37,285		\$ 37,285		\$ -		\$ -	1	37,285		\$ 37,285		\$ -		\$ -		\$ -		
				\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -				
				\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -				
				\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -				
				\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -				
				\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -				
				\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -				
				\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -				
				\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -				
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -		\$ -						
		\$ -		\$ -																				

Aurora Way Phase II

4/4/2022

[Return to Project Summary](#)

Bid Results

Base Bid:

Post Bid Adjustments:

Allowances:

Total:

Scope of Work

BID BREAKDOWN	QNTY	UNIT COST	UNIT
Base Bid			

Unit Cost

UNIT BREAKDOWN

Lead Times

ITEMS

Bid Information

If Subcontractor selection has deviated from ANI Bidding policy, provide reasoning:

Project Manager Signature: _____

[Return to Project Summary](#)

Change Orders

DESCRIPTION

1
2
3
4
5
6
7
8
9

TOTAL CHANGE ORDER AMOUNT

Scope: Allowances

Company:

Contact:

Phone:

Email:

Sub 1

Sub 2

BUDGET			
\$	-	N/A	
\$	-	N/A	
\$	-	N/A	
\$	-	N/A	

Rank:

#VALUE!

#VALUE!

Delta:

#VALUE!

#VALUE!

Variance:

#VALUE!

[illegible]

[illegible]

BUDGET	QNTY		BID	QNTY	
\$ -	N/A				

BUDGET	QNTY		BID	QNTY	
N/A	N/A				


BUDGET	QNTY		BID	QNTY	
N/A	N/A				

	COST			UNIT	COST		

	DURATION				DURATION		

wledge Addendums:	
Completed Bid Form:	
SE/SB/MWBE Status:	
Bond:	
Insurance:	
EMR:	

COST



[illegible]

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

Supervisor Approval of Bidding Policy Deviation and Acknowledgement of this Bid Tab as "FINAL"

Supervisor Signature: _____

UNIT	COST			UNIT	COST

	DURATION				

L:

	\$ -	
	\$ -	
	\$ -	
	\$ -	
	\$ -	
	\$ -	
	\$ -	
	\$ -	
	\$ -	
	\$ -	
	\$ -	
LOW BIDDER	VARIANCE	
N/A	\$ -	\$ -

		BID
		N/A

	BID
N/A	

		BID

N/A

		UNIT

DURATION		

Aurora Way Phase II

4/4/2022

[Return to Project Summary](#)

Bid Results

Base Bid:

Post Bid Adjustments:

Allowances:

Total:

Scope of Work

BID BREAKDOWN	QNTY	UNIT COST	UNIT
Base Bid			

Unit Cost

UNIT BREAKDOWN

Lead Times

ITEMS

Bid Information

If Subcontractor selection has deviated from ANI Bidding policy, provide reasoning:

Project Manager Signature: _____

[Return to Project Summary](#)

Change Orders

#	DESCRIPTION
1	
2	
3	
4	
5	
6	
7	
8	
9	

TOTAL CHANGE ORDER AMOUNT

Scope: Metal Panels

Company:

Contact:

Phone:

Email:

Sub 1

Sub 2

BUDGET			
\$	-	N/A	
\$	-	N/A	
\$	-	N/A	
\$	-	N/A	

Rank:

#VALUE!

#VALUE!

Delta:

#VALUE!

#VALUE!

Variance:

#VALUE!

[illegible]

[illegible]

BUDGET	QNTY		BID	QNTY	
\$ -	N/A				

BUDGET	QNTY		BID	QNTY	
N/A	N/A				


BUDGET	QNTY		BID	QNTY	
N/A	N/A				

	COST			UNIT	COST		

	DURATION				DURATION		

wledge Addendums:	
Completed Bid Form:	
SE/SB/MWBE Status:	
Bond:	
Insurance:	
EMR:	

COST



[illegible]

\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
\$	-		\$	-	
N/A			N/A		

BID	QNTY		BID	QNTY		
N/A	N/A					

BID	QNTY		BID	QNTY	
N/A			N/A		

BID	QNTY		BID	QNTY		
N/A			N/A			

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

Supervisor Approval of Bidding Policy Deviation and Acknowledgement of this Bid Tab as "FINAL"

Supervisor Signature: _____

[illegible]

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

L:

UNIT

N

Aurora Way Phase II

4/4/2022

[Return to Project Summary](#)

Bid Results

Base Bid:

Post Bid Adjustments:

Allowances:

Total:

Scope of Work

BID BREAKDOWN	QNTY	UNIT COST	UNIT
Base Bid			

Unit Cost

UNIT BREAKDOWN

Lead Times

ITEMS

Bid Information

If Subcontractor selection has deviated from ANI Bidding policy, provide reasoning:

Project Manager Signature: _____

[Return to Project Summary](#)

Change Orders

DESCRIPTION

1
2
3
4
5
6
7
8
9

TOTAL CHANGE ORDER AMOUNT

Scope: EIFS

Company:

Contact:

Phone:

Email:

Sub 1

Sub 2

BUDGET			
\$	-	N/A	
\$	-	N/A	
\$	-	N/A	
\$	-	N/A	

Rank:

#VALUE!

#VALUE!

Delta:

#VALUE!

#VALUE!

Variance:

#VALUE!

[illegible]

[illegible]

BUDGET	QNTY		BID	QNTY	
\$ -	N/A				

BUDGET	QNTY		BID	QNTY	
N/A	N/A				


BUDGET	QNTY		BID	QNTY	
N/A	N/A				

	COST			UNIT	COST		

	DURATION				DURATION		

wledge Addendums:		
Completed Bid Form:		
SE/SB/MWBE Status:		
Bond:		
Insurance:		
EMR:		

COST



[illegible]

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

Supervisor Approval of Bidding Policy Deviation and Acknowledgement of this Bid Tab as "FINAL"

Supervisor Signature: _____

[illegible]

UNIT	COST			UNIT	COST		

	DURATION				DURATION		

L:

UNIT

N

Aurora Way Phase II

4/4/2022
[Return to Project Summary](#)

Scope: Fiber Cement Siding

Company:
Contact:
Phone:
Email:

SUBCONTRACTOR				
Sub 1	Sub 2	Sub 3	Sub 4	Sub 5

Bid Results

BUDGET					
Base Bid:	\$ -	N/A	N/A	N/A	N/A
Post Bid Adjustments:	\$ -	N/A	N/A	N/A	N/A
Allowances:	\$ -	N/A	N/A	N/A	N/A
Total:	\$ -	N/A	N/A	N/A	N/A
Rank:	#VALUE!	#VALUE!	#VALUE!	#VALUE!	#VALUE!
Delta:	#VALUE!	#VALUE!	#VALUE!	#VALUE!	#VALUE!
Variance:	#VALUE!	#VALUE!	#VALUE!	#VALUE!	#VALUE!

Scope of Work

BID BREAKDOWN	QNTY	UNIT COST	UNIT	BUDGET	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID
Base Bid				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -																

Aurora Way Phase II

4/4/2022
[Return to Project Summary](#)

Scope: Granite Quartz Countertops

Company:
Contact:
Phone:
Email:

SUBCONTRACTOR				
Sub 1	Sub 2	Sub 3	Sub 4	Sub 5

Bid Results

BUDGET					
Base Bid:	\$	-	N/A	N/A	N/A
Post Bid Adjustments:	\$	-	N/A	N/A	N/A
Allowances:	\$	-	N/A	N/A	N/A
Total:	\$	-	N/A	N/A	N/A
Rank:	#VALUE!		#VALUE!		#VALUE!
Delta:	#VALUE!		#VALUE!		#VALUE!
Variance:	#VALUE!		#VALUE!		#VALUE!

Scope of Work

BID BREAKDOWN				QNTY	UNIT COST	UNIT	BUDGET	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID
Base Bid							\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -			\$ -																

Aurora Way Phase II

4/4/2022
[Return to Project Summary](#)

Scope: Cabinets

Company:
Contact:
Phone:
Email:

SUBCONTRACTOR				
Sub 1	Sub 2	Sub 3	Sub 4	Sub 5

Bid Results

BUDGET					
Base Bid:	\$ -	N/A	N/A	N/A	N/A
Post Bid Adjustments:	\$ -	N/A	N/A	N/A	N/A
Allowances:	\$ -	N/A	N/A	N/A	N/A
Total:	\$ -	N/A	N/A	N/A	N/A
Rank:	#VALUE!	#VALUE!	#VALUE!	#VALUE!	#VALUE!
Delta:	#VALUE!	#VALUE!	#VALUE!	#VALUE!	#VALUE!
Variance:	#VALUE!	#VALUE!	#VALUE!	#VALUE!	#VALUE!

Scope of Work

BID BREAKDOWN				QNTY	UNIT COST	UNIT	BUDGET	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	
Base Bid							\$ -				\$ -				\$ -				\$ -				\$ -	
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -																				

4/4/2022

Company:
Contact:
Phone:
Email:

[Return to Project Summary](#)

BUDGET

Scope of Work

[illegible]

4/4/2022

Scope: Trim Carpentry

Email:

BUDGET

Variance:

BID BREAKDOWN

BID BREAKDOWN

[illegible]

Aurora Way Phase II

4/4/2022
[Return to Project Summary](#)

Scope: Fire Extinguisher Cabinets

Company:
Contact:
Phone:
Email:

SUBCONTRACTOR				
Sub 1	Sub 2	Sub 3	Sub 4	Sub 5

Bid Results

BUDGET					
Base Bid:	\$ -	N/A	N/A	N/A	N/A
Post Bid Adjustments:	\$ -	N/A	N/A	N/A	N/A
Allowances:	\$ -	N/A	N/A	N/A	N/A
Total:	\$ -	N/A	N/A	N/A	N/A
Rank:	#VALUE!	#VALUE!	#VALUE!	#VALUE!	#VALUE!
Delta:	#VALUE!	#VALUE!	#VALUE!	#VALUE!	#VALUE!
Variance:	#VALUE!	#VALUE!	#VALUE!	#VALUE!	#VALUE!

Scope of Work

BID BREAKDOWN	QNTY	UNIT COST	UNIT	BUDGET	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID
Base Bid				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -																					

Aurora Way Phase II

4/4/2022
[Return to Project Summary](#)

Scope: Room Indification and ADA Signage

Company:
Contact:
Phone:
Email:

SUBCONTRACTOR				
Sub 1	Sub 2	Sub 3	Sub 4	Sub 5

Bid Results

BUDGET					
Base Bid:	\$ -	N/A	N/A	N/A	N/A
Post Bid Adjustments:	\$ -	N/A	N/A	N/A	N/A
Allowances:	\$ -	N/A	N/A	N/A	N/A
Total:	\$ -	N/A	N/A	N/A	N/A
Rank:	#VALUE!	#VALUE!	#VALUE!	#VALUE!	#VALUE!
Delta:	#VALUE!	#VALUE!	#VALUE!	#VALUE!	#VALUE!
Variance:	#VALUE!	#VALUE!	#VALUE!	#VALUE!	#VALUE!

Scope of Work

BID BREAKDOWN	QNTY	UNIT COST	UNIT	BUDGET	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID	QNTY	UNIT COST	UNIT	BID
Base Bid				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
				\$ -				\$ -				\$ -				\$ -				\$ -				\$ -
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -				\$ -				\$ -				\$ -				\$ -				\$ -	
			\$ -																					