

July 28, 2022



Mark Witsman, PE
Town of McCordsville Engineer
6280 W. 800 N.
McCordsville IN 46055

RE: Carroll Road (CR 700 W)
Guardrail treatment options
Fee Proposal for Assignment #1

Dear Mark:

As you requested, we have prepared and are submitting a fee proposal to develop an Abbreviated Engineer's Assessment for options to address the existing wood guardrail along the west side of Carroll Road, located approximately from the intersection with Cardinal Drive to approximately 750 feet south. The services will include documenting existing conditions, performing research on standard practices and documentation of alternatives to treat the guardrail, including the do-nothing alternative. In addition, cost opinions of each alternative will be provided. Existing conditions will be determined via a site visit; no formal topographic survey will be performed.

The compensation for these services will be hourly rates based on the hourly rate table in the original contract which are attached for convenience. We are proposing a not-to-exceed cap of \$7,000 for this assignment.

If you have any questions as you review this material, please call.

Sincerely,

CrossRoad Engineers, PC

A handwritten signature in black ink, reading "Mark A. Beck", is positioned below the company name.

Mark A. Beck, P. E.
Vice President



HOURLY BILLING RATES

PERSONNEL CLASSIFICATION

HOURLY RATE

DESIGN

Director	\$	165.00
Senior Project Manager		145.00
Project Manager		125.00
Project Engineer		110.00
Assistant Project Engineer		95.00
CADD Manager		110.00
CADD Technician		95.00
Assistant CADD Technician		80.00
R/W Manager		160.00
R/W Appraiser		160.00
R/W Buyer		160.00

INSPECTION

Director	\$	165.00
Resident Project Representative		130.00
Asst Resident Project Representative		120.00
Project Inspector		110.00
Assistant Project Inspector		90.00

SURVEY

Survey Manager	\$	135.00
Assistant Survey Manager		110.00
Survey Crew – 1 Man		120.00
Crew Chief		100.00
Field Man		75.00
Researcher		90.00
Survey Technician		95.00

MISCELLANEOUS

Mileage (per mile)	Current IRS Rate
Other Direct Costs	at cost +15%

Rates Effective through December 2022

CROSSROAD ENGINEERS, PC

115 N. 17th AVE, BEECH GROVE, IN 46107 // 317.780.1555 // CROSSROADENGINEERS.COM